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Office of the Deputy Mayor for Planning & Economic Development 

Government of the District of Columbia 

Office of Contracts 

2025 M. Street NW, Suite 600 Washington, DC 20036 

Phone: 202 724-8111 

 
 
 
INVITATION FOR BIDS  

 
SOLICITATION NO.: DCEB-DMPED-IFB-DEMO-08-91240-01 
 

DATE OF ISSUANCE:  January 9, 2008 

BID DUE DATE:       January 29, 2008, at 12:30 p.m. 
 

 

Demolition of Building 25 and Construction of Temporary 
Parking Lot at, Reservation 13 (Hill East) 

 
 
TO:                 Offerors 
 
SUBJECT:   Demolition of Building 25 and Construction of Temporary  
                     Parking Lot at, Reservation 13 (Hill East) 
 
 
The District of Columbia Office of the Deputy Mayor for Planning and Economic 
Development (DMPED) is seeking a contractor to provide the following services 
Demolition of Building 25 and Construction of a Temporary Parking Lot Reservation 13 
(Hill East). Detailed information and instructions for proposal submission are attached 
hereto. 
 
All Offerors shall visit the Office of Deputy Mayor for Planning & Economic 

Development website and click “Contracting Opportunities” 

to download required compliance documents. 

 
 
This RFP strongly encourages the participation of District of Columbia Certified 
Business Enterprises as certified under the authority of the District of Columbia 
Department of Small and Local Business Development (DSLBD) located at: 
www.dslbd.dc.gov . 
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Introduction 
 
Office of the Deputy Mayor for Planning & Economic Development (DMPED) is soliciting 

bids from firms for Demolition of Building 25 and Construction of a Temporary Parking Lot 
Reservation 13 (Hill East).  
 
Background of the Project 
 
The Deputy Mayor’s Office for Planning and Economic Development (DMPED) has 
taken over responsibility from the Anacostia Waterfront Corporation for the 
redevelopment of Reservation 13 (the “Site”), a 67- acre parcel which is home to the DC 
Jail, former DC General Hospital and other public uses.  In accordance with a Master 
Plan approved by the DC Council in 2002, the Site will be redeveloped as a mixed-
income community comprised of more than 1,000 housing units, 35,000 s.f. of retail 
space and several million s.f. of institutional and office uses.  DMPED is coordinating 
infrastructure improvements and preparation of the Site for redevelopment.   

 
The extension of Massachusetts Avenue from 19th Street to the Anacostia River is a key 
element in the preparation of the overall Site.  Prior to constructing this road extension, 
however, all of the surface parking currently located in the proposed Massachusetts 
Avenue right of way must be relocated to an interim parking facility to be constructed at 
the current location of Building 25.  
 
General Requirements 
 
The terms and conditions that will govern any award under this solicitation are hereby cited 
herein by submission of this bid, bidder accepts the attached terms and conditions and shall 
execute the Contract, attached as Attachment A with the DMPED if selected for award.                                        

Scope of Work 

 
The contractor shall furnish all labor, material, tools, equipment and services for all work 
as indicated in the Contract Documents to demolish a six-story abandoned medical 
health clinic including foundations, regrade the site and provide an interim parking lot for 
use by an adjacent site.   The contractor shall complete the following tasks:  
 
Task 1  Removal and disposal of all asbestos containing roof sealants, roof pitch 

pockets and window sash sealants, including Industrial Hygienist 
reporting. 

 
 
 
 
Task 2 Mass demolition of six-story existing concrete and masonry including 

footings, slab-on-grade, concrete foundation and areaway walls.  
Foundation removal work may be observed by DC Historic Preservation 
Consultant to ensure that an adjacent burial site remains undisturbed.  
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[The initial assessment from observations is that foundation removal 
operations will not interfere with the burial site.] 

 
Task 3 Haul demolished building materials to a recycler of building materials, & or 

alternately (at the option of the Contractor), may be recycled on-site and 
engineered for the purpose of reuse as fill 

 
Task 4 Cap steam utility lines including isolated removal of asbestos containing 

insulation and replacement in kind serving Building 25 at remote location 
within one half mile  

 
Task 5 Demolish underground tunnel structure as shown and provide enclosing 

bulkhead structure for remaining steam tunnel. 
 
Task 6 Remove existing electrical transformers, light poles and vaults serving 

Building 25 
 
Task 7 Remove identified trees and shrubs 
 
Task 8 Protect identified existing trees to remain in place 
 
Task 9 Demolish existing site manholes, fire hydrants, paving, curbs, gutters, 

bollards, signage and other miscellaneous site structures 
 
Task 10 Re-grade site sloping including provision of engineered fill material and 

necessary erosion control measures 
 
Task 11 Safely abandon existing electrical and plumbing utilities in place 
 
Task 12 Provide new sanitary sewer and storm pipe and storm catch basin and 

manhole structures 
 
Task 13 Provide new transformer, feeders, metering cabinet, light poles and 

foundations including underground electrical conduit 
 
Task 14 Provide new bituminous paved parking lot with bio-swale and bio-basin 

system to include bio-soil, erosion control burlap matting, aggregate base 
and geo-textile filter fabric 

 
Task 15 Provide parking lot striping, pre-cast concrete parking barriers, curbs and 

handicap signage 
Task 16 Provide new concrete sidewalks, handicapped ramps, curbs,     gutters 

and parking lot edging 
 
Task 17 Provide temporary seeding and sodding 
 
Task 18 Provide trees, shrubs, ground cover, ornamental grasses and perennials 

as indicated and perforated steel edging 
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Performance Schedule 

 
The Contractor shall perform all tasks in accordance with the milestone schedule outlined in 
Attachment C. The Contractor shall Provide a separate detailed Phased Preliminary CPM 
schedule for review and acceptance including all milestones and activities required to 
complete this project. All bids must be based on strict adherence to the requirements of this 
IFB, including the milestone schedule. 

Bonding and Insurance 

 
The Contractor shall procure the insurance coverages set forth in the Schedule of Insurance, 
attached hereto and made a part hereof as Exhibit E, and shall maintain such coverages in full 
force and effect without interruption from the date of this Agreement until one year after the date 
of final payment by the Owner to the Contractor under this Agreement, unless specified 
otherwise below or in Exhibit E (the “Required Policies” and each, a “Required Policy”).  The 
insurance described in Exhibit E shall be placed with insurance companies that are licensed to 
do business, and "admitted" in the District of Columbia and who have a Best’s rating of “A” or 
better.  All Required Policies, excepting any Professional Liability policy, shall be written on an 
occurrence basis.  Any Required Policy written on a claims-made basis shall provide 
uninterrupted coverage for five years after termination or expiration of this Agreement, which 
may be accomplished through the purchase of an extension of coverage or “tail.”  Contractor 
must cause DMPED and the District of Columbia to be maintained as additional named insured 
on each Required Policy except worker’s compensation policies for the entire period for which 
each such Required Policy is to remain in effect.    There shall be no exclusions or limitations on 
coverage due to the fact that DMPED or the District of Columbia may own or occupy any 
property at or about the Project.  Any required general liability policy will be a Comprehensive 
General Liability policy written on a standard form.  Contractor agrees to provide any and all 
legally required amounts of workers compensation insurance policies. 
 
All Required Policies shall be endorsed to state that the coverage shall be primary and any 
liability coverage maintained by DMPED shall be considered excess, and a copy of such 
endorsement shall be provided to DMPED.  In addition, each Required Policy (including policies 
for Subcontractors or Subconsultants) shall contain the following: 
 

• An agreement by the insurer that such policy shall not be cancelled (including 
cancellation or non-renewal for non-payment of premium), amended, materially 
modified, or any coverages excluded or reduced, without at least thirty (30) days’ prior 
written notice by mail to DMPED at the address specified in this Agreement; 

 
• Policy language or an endorsement providing for cross liability/severability of interests of 

all insured parties; 
 

• An endorsement listing this Agreement as an insured contract; 
 

• Policy language preventing subrogation against the DMPED; 
 

• The insurer’s written waiver of its right to assert on behalf of DMPED governmental 
immunity and any other defenses not available to similarly situated private parties 
(unless DMPED gives the insurer its written permission to do so); and 

 
• A provision that a notice of accident or claim to the insurer by DMPED shall be deemed 

notice by all insured under the policy. 
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All Required Policies shall be primary protection for losses due to the Contractor’s operations. 
 
Contractor shall provide a bid bond in the penal sum of five percent (5%) of the total amount of 
its bid and performance and payment bonds in the amount of fifty percent (50%) of the total 
amount to be paid to Contractor under this Agreement.  All such bonds shall be in a form and 
from a source acceptable to DMPED, in its sole discretion.  DMPED may require additional 
performance and payment bond protection (in the form of an increase to the penal sum of the 
bonds or additional bonds) if the Contract Price is increased. 
 
The Contractor shall furnish all executed bonds, and any insurance certifications including any 
necessary reinsurance agreements, to the Contracting Officer, within the time period specified 
in the Specifications, or otherwise specified by the Contracting Officer, but in any event, before 
starting work. 

Bidding Process and Evaluation  

 
A. Selection DMPED intends to award a Contract to the lowest priced, responsible and 
responsive bidder.  The award of a Contract will be at DMPED sole discretion, and this IFB may 
or may not result in a contract award.  DMPED may retain and receive input and advice from 
advisors to assist with its review and assessment of whether a bid is responsive.  There will be 
no discussions with bidders prior to award.   
 
DMPED reserves the right, among other things, to: (a) Cancel or revise this IFB; or (b) Reject all 
bids and re-solicit. The DMPED will not be liable for any costs incurred by bidders in the 
preparation and submission of bids in response to this IFB.    
 
Bidders shall not be permitted to change proposed subcontractors after submission of bids.  In 
addition, Bidders shall not be allowed to alter or change bids submitted after the date and time 
set for submission of bids outlined in this IFB.  
 
B. Submission Package.  Bidders shall submit bids on the Bid Sheet attached hereto as 
Attachment D. Bidders shall complete the Price Schedule and shall attach the following as 
described below to the Bid Sheet. 
 

1. Key Personnel – Staffing chart showing experience and qualifications of the key 
personnel who will manage and staff the project, including, without limitation, the 
Contractor’s proposed project supervisor, foremen and any other supervisory personnel.  
Staffing chart should demonstrate decision-making procedures and hierarchy.  If any 
proposed Key Personnel are not current employees of the Contractor or a proposed 
subcontractor, the Contractor must submit a letter of commitment signed by the 
proposed Key Personnel indicating that they approve of the submission of their 
credentials, their proposed role, and that they intend to perform in the timeframes and in 
the role as proposed and required by the Contract. 

 
2. Qualifications – Include technical qualification for a minimum of Three (3) projects similar 

in size and scope within the last ten years. Projects must include demolition and paving 
projects of similar dollar amount. Please provide a full description of the similar project, 
including location, owner, scope, and point of Contact information.  

 
3. Detailed Schedule of Performance – After a review of CD’s provide a detailed schedule 

including mobilization, demolition, grading, site work and demobilization. (Assumed start 
date of 3/1/08) 
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4. Project Cost Breakdown – Provide a breakdown by trade of all project cost associated 
for the following: 

• Daily rate for extended overhead (complete) 
• Overtime cost per disciplines 
• Daily rates for individual personnel (by discipline) 
• Equipment rates 
• Mobilization & Demobilization costs 

 
5. Provide Unit Pricing for the following items: 

• Excavation (50 cy); including removal from the site 
• Concrete Demolition (50 cy)   including removal from the site 
• Temporary Fencing (100 LF) 
• Super Silt Fence (100 LF) 
• Engineered Fill (50 cy) Compacted in place 

 
 
6. Subcontracting Plan – Bidders shall submit a detailed subcontracting plan as a part of its 

bid outlining the mandatory 35% certified LSDBE participation.  The subcontracting plan 
shall specify the work the certified LSDBE firm is proposed to perform, along with the 
identification of the staff proposed.   

 
7. Project Understanding - Bidders shall submit a detailed breakdown of their 

understanding of the project and project requirements. Include milestones, schedule 
restraints, challenges and critical issues. 

 

Instructions to Bidders 

 
Bids shall be submitted in hard copy with an original and three (3) copies in a sealed envelope 
by Tuesday January 29, 2008, at 12:30 p.m EST to the following address:   
 
Deputy Mayor’s Office for Planning and Economic Development  
Contracts Office 
2025 M Street, NW Suite 600 
Washington, DC  20036 
 
ATTN:  Jacqueline Harrison, Contract Specialist 
 
Late bids will not be accepted or considered. 
           
Alternate bids are not permitted. 
 
Facsimile or electronic bids are not permitted. 
 
Questions regarding this solicitation must be submitted via email to 
Jacqueline.Harrison@dc.gov by 2:00 p.m., EST on January 17, 2008.  
 
Responses to questions will be transmitted by email to all bidders by January 18, 2008.  
Responses to any questions received will not alter or change the terms and conditions of this 
IFB.  If the IFB is changed in any way, a formal amendment to the IFB will be issued by the 
DMPED Contracting Officer.   
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 Pre-Bid Conference 

 
DMPED will conduct a pre-bid conference that may include a site visit on January 16, 2008 at 
11:00 AM EST.  Bidders should utilize this site visit to familiarize themselves with the site 
conditions.  This site visit is not mandatory.  However, prospective bidders are encouraged to 
attend the pre-bid conference and site visit to ensure that they have the capabilities necessary 
to be considered a responsible bidder. 
 
Bid Opening 
 
Bids will be opened on Tuesday, January 29, 2008, at 12:30 p.m.  EST at the offices of the 
DMPED at 2025 M Street, N.W., Suite 600, Washington, D.C. 20036 by an authorized DMPED 
agent and bid amounts will be read aloud.  All bidders are encouraged to attend. 
 
Post-Award Conference 
 
None anticipated at this time. 
  
Type of Contract 
 
The DMPED anticipates the award of a firm-fixed-price contract resulting from this solicitation. 
 
Period of Performance 
 
All work should be completed within 190 calendar days from the receipt of a building 
permit and issuance of a Notice to Proceed.   DMPED has already applied for the 
building permit. 
 
When providing the bid the contractor must include a demobilization period (TBD) after 
completion of the project. Safety & Traffic Control measures must be removed and reinstalled 
when work begins. 
 
Place of Performance 
 
All performance pursuant to the anticipated contract shall be completed in the District of 
Columbia. 
 
Payment 
 
Payments shall be made to the Contractor monthly based on accepted and compliant billings 
based on the Contractor’s percentage of completion of the Services.  The contractor is required 
to submit certified payrolls to the DMPED as a prerequisite for payment under the contract 
issued as a result of this IFB. 
 
 
Authorized Workers 
 
Only the Contractor and its employees, authorized agents and subcontractors are allowed to 
perform the requirements of the anticipated contract.  Employees will be paid the prevailing 
wage in accordance with provisions of the Davis-Bacon Act.  Certified payrolls must be 
submitted weekly to the DMPED. 
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Permits and Fees and Utilities 
 
Permits and fees are the responsibility of the awardee, not DMPED.  Inability to obtain the 
necessary permits within a reasonable period so as to compromise the period of performance 
shall be grounds for termination of the contract. 
  
Utility services at the worksite are the responsibility of the contractor, not DMPED or other party.  
Inability to obtain the necessary utilities to complete performance to standard shall be grounds 
for termination of the contract. 
 
 
Clean-Up and Right-of-Way and Private Property 
 
At the end of each workday, the Contractor shall clean sidewalks, streets and private property, if 
applicable, of any debris, dirt and dust caused by the demolition operation.  Clean-up must be in 
accordance with applicable City laws and ordinance and must be to the satisfaction of the 
DMPED 
 
The contractor will insure that the worksite is adequately marked and that safety precautions, 
including any necessary fencing or directive personnel, are sufficient to prevent injury to either 
the public or site workers.  Accident prevention is the responsibility of the contractor, not 
DMPED. 
 
Bid Acceptance Period 
 
Bidders agree by submission of bids to the bid acceptance period of 90 days from the due date 
for submission of bids. 
 
 
Flow Down of Clauses/Provisions 
 
All clauses applicable to the Contractor shall flow down and be applicable to subcontractors, 
joint ventures or teaming arrangements.  
 
Key Personnel  
 
Contractors shall provide resumes of key personnel proposed to work on any resultant contract 
awarded as a result of this solicitation.  Key personnel shall not be removed or substituted 
without prior written consent of the Contracting Officer.  The Contractor shall notify the 
Contracting Officer in writing within 5 calendar days prior to removing or replacing any key 
personnel.  The Contracting Officer shall approve or disapprove the proposed substitution in 
writing within five (5) calendar days after written notice thereof.  
 
Technical Data Rights 
 
The Contractor shall not use, disclose, reproduce or otherwise disclose to any persons any 
technical information or data licensed for use by the DMPED that bears any type of restrictive or 
proprietary legend except as may be necessary in the performance of the contract. 
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Disclosure of Information.   
 
Any information made available to the Contractor by DMPED shall be used only for the purpose 
of carrying out the provisions of an awarded contract and shall not be disclosed or made known 
in any manner to any persons except as may be necessary in the performance of the contract.  
Furthermore, must be consulted and asked for approval whenever a Contractor proposed to 
identify DMPED as its client or former client to third parties.  DMPED precludes mention of any 
DMPED matters in seminars, speeches or discussions with third parties absent the prior written 
consent of DMPED. 
 
In the performance of any contract, the Contractor assumes the responsibility for protection of 
the confidentiality of all DMPED records and/or protected data provided for performance under 
the contract and shall ensure that all work performed by any subcontractor is subject to the 
disclosure restrictions set forth above and all subcontract work to be performed under the 
supervision of the Contractor or its employees.   
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REPRESENTATIONS, CERTIFICATIONS AND  

OTHER STATEMENTS  
 

Retention of Bids Applications 

 

All pricing documents will be the property of the District and will be retained by the District, and 

therefore will not be returned to the Contractor. 
 
Acknowledgement of Amendments 
 
The Contractor shall acknowledge receipt of any amendment(s) to this request by (a) signing 
and returning the amendment or (b) by identifying the amendment number and date upon 
proposal submission.  Contractors' failure to acknowledge an amendment may result in rejection 
of the proposal. 
 

Legal Status of Applicant 

 

Each Contractor must include the following information with their firm/team: 
 

• Name, address, telephone number and federal tax identification number; 
 

• District of Columbia license, registration or certification, if required by law to obtain 

such license, registration or certification.  If the Contractor  is a corporation or 

partnership and does not provide a copy of its license, registration or certification to 

transact business in the District of Columbia, the Contractor shall certify its intent to 

obtain the necessary license, registration or certification prior to contract award or 

its exemption from such requirements; and, 
 

•  If the Contractor is a partnership or joint venture, names of general partners or joint 

ventures, and copies of any joint venture or teaming contracts. 
 

The DMPED reserves the right to request additional information regarding the 
Contractor’s organizational status. 
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Legal Conflicts of Interest 

 

The Contractor shall provide with its proposal notice to DMPED of any potential conflicts of 

interest it may have or foresee in connection with its proposed representation of DMPED.  

Waivers of conflicts on interest will be made on a case-by-case basis in the sole discretion of 

the General Counsel of the DMPED. 

 

Vendor Submission of Certification 

Any vendor seeking to submit an offer as an LSDBE in response to this IFB must submit a copy 

of the LSDBE letter of certification from the DSLBD at the time of proposal submission.  If 

Contractor fails to submit the required LSDBE letter of certification with the proposal, the 

Contractor will not be awarded LSDBE points.   
 

For further information on the LSDBE certification process, vendors are encouraged to contact 
the Department of Small and Local Business Development (DSLBD) at (202) 727-3900. 
 
Penalties for Misrepresentation 
 
Any material misrepresentation could result in termination of the contract, the contractor’s 
liability for civil and criminal action with District laws, including debarment. 
 

Notice of Award 

 

The Contractor shall be notified in writing of any award pursuant to this solicitation.  

 

Advances Payments 

The DMPED will not make advanced payments in conjunction with this contract. 

 

Availability of Funds 

 

The DMPED’s obligation under this contract is contingent upon the availability of funds from 

which payment for contract purposes can be made.  No legal liability on the part of DMPED for 

any payment that may arise until funds are made available to the Contracting Officer for this 

contract and until the Contractor receives notice of such availability, be confirmed in writing by 

the Contracting Officer. 
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Attachment A 

 
Contract Terms and Conditions 

 

 

All Offerors shall visit the Office of Deputy Mayor for Planning & Economic 

Development website at www.dcbiz.dc.gov and click “Contracting Opportunities” 

to download required compliance documents. 
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Attachment B 
 

Plans and Specifications 
 

SPECIFICATIONS─TABLE OF CONTENTS 
 

DIVISION 01 

 

011000   SUMMARY 

012200   UNIT PRICES 

012600    CONTRACT MODIFICATION PROCEDURES 

012900   PAYMENT PROCEDURES 

013100   PROJECT MANAGEMENT AND COORDINATION 

013200    CONSTRUCTION PROGRESS DOCUMENTATION 

013233   PHOTOGRAPHIC DOCUMENTATION 

013300   SUBMITTAL PROCEDURES 

014000   QUALITY REQUIREMENTS 

015000    TEMPORARY FACILITIES AND CONTROLS 

017300   EXECUTION 

017329   CUTTING AND PATCHING 

017330   ASBESTOS ABATEMENT PROCEDURES 

017360   SAFETY AND HEALTH 

017419   CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

017700   CLOSEOUT PROCEDURES 

017839   PROJECT RECORD DOCUMENTS 

 

DIVISION 02 

 

024116    STRUCTURE DEMOLITION 

027410   HOT-MIX ASPHALT PAVING 

027510   CEMENT CONCRETE PAVEMENT 

 

DIVISION 04 

 

042000   UNIT MASONRY 

 

DIVISION 16 

 

161210   MEDIUM-VOLTAGE CABLE 

162710   PAD-MOUNTED DISTRIBUTION TRANSFORMERS 

 

DIVISON 31 

 

311000   SITE CLEARING 

312000   EARTH MOVING 

312319   DEWATERING 
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315000   EXCAVATION SUPPORT AND PROTECTION 

 

DIVISION 32 

 

329000   LANDSCAPING 

329200   TURF AND GRASSES 

 

DIVISION 33 

 

330501   COMMON WORK FOR UTILITIES



PHASE A─  DEMOLITION OF BUILDING NO. 25 
(ALL PLAN SHEETS ARE DATED OCTOBER, 2007, IN THE TITLE BOX; THE 

COVER SHEET INCLUDES A LABEL:  FINAL SUBMISSION FOR PERMITS, 

OCTOBER 16, 2007) 

 

SHEET NO. DRAWING      DESCRIPTION 

 

 1 G-01 COVER SHEET 

 2 G-02 DEMOLITION NOTES AND LEGEND 

 3 EX-01 EXISTING CONDITIONS PLAN 

 4 DM-01 SITE DEMOLITION PLAN 

 5 DM-02 UTILITY DEMOLITION PLAN 

 6 DM-03 STEAM TUNNEL PIPING DEMOLITION PLAN 

 7 ES-01 EROSION AND SEDIMENT CONTROL PLAN 

 8 ES-02 EROSION AND SEDIMENT CONTROL NOTES 

 9 ES-03 EROSION AND SEDIMENT CONTROL DETAILS 

 10 ES-04 EROSION AND SEDIMENT CONTROL DETAILS



 

PHASE B─INTERIM PARKING LOT FACILITY (SOUTH) 
(ALL PLAN SHEETS ARE DATED SEPTEMBER, 2007, IN THE TITLE BOX; 

THE COVER SHEET INCLUDES A LABEL:  FINAL SUBMISSION FOR 

PERMITS, OCTOBER 16, 2007) 

 

SHEET NO. DRAWING      DESCRIPTION 

 

 1-4 G-01 THRU G-04 GENERAL PLANS 

 5 EX-01 EXISTING CONDITIONS PLAN 

 6-7 P-01 THRU P-02 PAVEMENT PLANS 

 8-13 D-01 THRU D-06 DRAINAGE PLANS 

 14-16 ES-01 THRU ES-03 EROSION AND SEDIMENT CONTROL PLANS 

 17 SM-01 SIGNING AND PAVEMENT MARKING PLANS 

 18-22 E-01 THRU E-05 LIGHTING PLANS 

  23-30          L-01 THRU L-08         LANDSCAPING
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Attachment C 

 
Schedule Milestones 

 
 

1. Preconstruction - Kickoff meeting……………………....Within 7 days after Award 
2. Construction Prerequisite Documentation………………….Two weeks from NTP 

a. Preliminary Construction Schedule 
b. Proof of Insurance 
c. Performance & Surety Bond 
d. SWPPP (as required) 
e. Safety Plan 

3. Submittal Completion (as required)…………………………45 days from NTP. 
4. Completion of Northern Parcel………………………190 calendar days from NTP 
5. Project Close-out…………………..……….10 days from substantial completion 
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Attachment C – Project Milestones 
 

 
 
Key Milestone    Calendar Days after Notice to Proceed 
 
Mobilization       7 
 
Site complete       190 
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Attachment D – Bid Form 

 
Vendor Name:   
 
Address: 
 
 
 
Phone/Fax: 
 
 

Firm Fixed-Price Bid 

Item Quantity Units Total Price 

1. Provide all labor, supervision, 
materials, supplies and 
equipment required to demolish 
Building 25 and Construction of a 
Temporary Parking Lot 
Reservation 13 (Hill East) in 
accordance with the scope of 
work Tasks 1 thru 18 and 
conditions of this solicitation. 

1 LS 

 

2. Provide bonding as required 
under the Terms and Conditions 
of this solicitation. 

1 LS 
 

3. Provide insurance as required 
under the Terms and Conditions 
of this solicitation. 

1 LS 
 

Total Firm-Fixed Price1    
1Bidder’s bids shall remain valid and open for acceptance by DMPED for a minimum of 
90 days 

 
Bidder and Subcontractor Information  

(Attach LSDBE certifications for Bidder and Subcontractors) 

Name LSDBE 
(Y/N) 

Ward 
8 

(Y/N) 

Value of 
Subcontract 

Percentage 
(%) of Total 

Bid 

     
     
     

     

 
By submission of this bid, bidder accepts the attached terms and conditions and agrees 
to enter into Contract with the DMPED if selected for award. 
 
Submitted by:  
(Name/Title) 
 
Signature:        Date: 
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Attachment E 

 
Insurance Requirements 

 

Contractor shall procure and maintain for the Term of the Agreement the following 
policies of insurance, which shall be secured from insurance companies rated "A/VI" or 
better by the then current edition of Best's Insurance Reports published by A.M. Best 
Company: 

Commercial General Liability Insurance with coverage for Contractor's 
operations, including but not limited to coverage for premises/operations, 
products/completed operations, contractual and personal/advertising injury 
liabilities with combined single limits of not less than One Million Dollars 
($1,000,000) per occurrence for bodily injury and property damage and 
aggregate limits of not less than Two Million Dollars ($2,000,000). If the 
Commercial General Liability Insurance policy contains a general aggregate limit, 
either the general aggregate shall apply separately to this project/location or the 
general aggregate limit shall be twice the required limit per occurrence. 

Motor Vehicle Liability Insurance with coverage for all owned, non-owned 
and hired vehicles with combined single limits of not less than One Million Dollars 
($1,000,000) per occurrence for bodily injury with aggregate limits of not less 
than Two Million Dollars ($2,000,000) and not less than One Hundred Thousand 
Dollars ($100,000) per occurrence for property damage. 

Workers' Compensation Insurance with coverage for all costs, benefits 
and liabilities under Workers' Compensation and similar laws which may accrue 
in favor of any person employed by Contractor for all states where the Contractor 
will be performing services for DMPED with a waiver of subrogation in favor of 
DMPED and Employer's Liability Insurance with limits of Five Hundred Thousand 
Dollars ($500,000) per accident or disease and Five Hundred Thousand Dollars 
($500,000) aggregate by disease. 

Umbrella Liability Insurance with coverage of not less than Three Million 
Dollars ($3,000,000). 
 

Each insurance policy shall name the District of Columbia and DMPED as 
additional named insured and provide that it shall not be cancelled or materially changed 
without at least thirty (30) days prior written notice to DMPED and the District of 
Columbia. Contractor shall furnish to DMPED concurrently with the execution of this 
Agreement and upon each renewal thereafter, certificates of insurance, or upon the 
request of DMPED copies of the insurance policies required to be maintained hereunder 
evidencing that such coverage is in full force and effect. If Contractor does not provide 
DMPED with certificates of insurance or if in the opinion of DMPED such policies do not 
afford adequate protection to DMPED, DMPED shall so advise Contractor of the 
deficiency. Contractor shall furnish appropriate documentation to DMPED within fifteen 
(15) days of advice from DMPED. If Contractor fails to furnish appropriate 
documentation, DMPED shall have the right, at its sole discretion, to (i) withhold 
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payments from Contractor until evidence of acceptable insurance is provided, or (ii) 
immediately terminate this Agreement. Failure to obtain and maintain required insurance 
shall not relieve Contractor of any obligation contained in this Agreement. Additionally, 
any approval by DMPED of any of Contractor's insurance policies shall not relieve 
Contractor of any obligation contained in this Agreement, including liability for claims in 
excess of described limits. 

 


